DATE 09/ 18/ 01
CERTI FI ED BY-

TITLE

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010918001

STATE PROJECT(S): 3053-02-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

PAGE

ETTI NG DATE: 09/18/01

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
3. 000 200. 000
179. 000 10. 000
1. 000 200. 000
179. 000 10. 000
8. 000 200. 000
10260. 000 1. 350
1943. 000 10. 000
205. 600 10. 000
48. 000 3. 280
2. 000 250. 000
1. 000 300. 000
21356. 400 7.210
1. 000 500. 000
17828. 000 7.700
7054. 000 4. 250
18000. 000 6. 500
11629. 000 0. 260
9422. 000 0. 550
571. 000 183. 000
9422. 000 17. 200
6030. 000 1. 000
7617. 000 5. 750
45. 000 16. 000
100. 000 47.000
883. 500 37.040
2.700 600. 000
1. 000 450. 000
2.000 925. 000
3709. 200 24. 140
726. 400 25. 250

BIDDER NO 1 MCGUI RE, | NC.

Bl DDER NO 2 HOFFMVAN CONSTRUCTI ON COVPANI ES-A JO NT V

BI DDER NO 3 MJSSON BROS., I NC

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
20101 CLEARI NG 40M
20102 CLEARI NG 25MV
20104 CRUBBI NG 40M
20105 GRUBBI NG 25wW
20330 REMOVI NG OLD CULVERTS EACH
20401 REMOVI NG PAVEMENT (%4
20405 REMOVI NG CURB AND GUTTER M
20406 REMOVI NG CONCRETE S| DEWALK MR
20411 REMOVI NG GUARDRAI L M
20416 REMOVI NG | NLETS EACH
20496 SEALI NG PI PES EACH
20501 COWON EXCAVATI ON VB
21301 FI NI SHI NG ROADWAY LS
30404 CRUSHED AGGREGATE BASE COURSE MG
30424 SALVAGED ASPHALTI C PAVEMENT, B MG
30426 BREAKER RUN STONE MG
40204 ASPHALTI C MATERI AL FOR TACK CO L
40301 QWP, ASPHALTI C M XTURE MG
40501 ASPHALTI C MATERI AL FOR PLANT M MG
40723 ASPHALTI C CONCRETE PAVEMENT, T MG
40728 DENSI TY | NCENTI VE, ASPHALTI C C DOL
41010 SALVAGED ASPHALTI C PAVEMENT MG
41020 SALVAGED ASPHALTI C PAVEMENT, M MG
41105 ASPHALTI C SURF, DRI VEWAYS & FI MG
41605 CONCRETE DRI VEWAY, 150 MM M2
41620 CONCRETE SURFACE DRAI NS VB
52264 RCCP, APRON ENDWALLS, 600 WM  EACH
52365 RCCP HORZ ELLIP, ENDWALLS, 730 EACH
60133 CONCRETE CURB AND GUTTER, 750 M
60204 CONCRETE SI DEWALK, 100 MM M

LOCATI ON 13/ DANE COUNTY
MAI N STREET, VILLAGE OF MARSHALL
STH 19
DANE COUNTY
Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT
AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
600. 00 300. 000 900. 00 250. 000 750. 00
1790. 00 10. 000 1790. 00 8. 950 1602. 05
200. 00 300. 000 300. 00 250. 000 250. 00
1790. 00 10. 000 1790. 00 8. 950 1602. 05
1600. 00 300. 000 2400. 00 450. 000 3600. 00
13851. 00 3. 000 30780. 00 2. 250 23085. 00
19430. 00 9. 000 17487. 00 6. 500 12629. 50
2056. 00 5. 000 1028. 00 4.500 925. 20
157. 44 7.000 336. 00 6. 500 312. 00
500. 00 300. 000 600. 00 275. 000 550. 00
300. 00 300. 000 300. 00 275. 000 275.00
153979. 64 6. 790 145009. 96 6. 590 140738. 68
500. 00 900. 000 900. 00 5000. 000 5000. 00
137275. 60 7.700 137275. 60 7.700 137275. 60
29979. 50 4. 250 29979. 50 4. 250 29979. 50
117000. 00 7.970 143460. 00 7.970 143460. 00
3023. 54 0. 260 3023. 54 0. 260 3023. 54
5182. 10 0. 550 5182. 10 0. 550 5182. 10
104493. 00 183. 000 104493. 00 183. 000 104493. 00
162058. 40 17. 200 162058. 40 17. 200 162058. 40
6030. 00 1. 000 6030. 00 1. 000 6030. 00
43797. 75 3.750 28563. 75 5. 900 44940. 30
720. 00 16. 000 720. 00 20. 000 900. 00
4700. 00 47. 000 4700. 00 47. 000 4700. 00
32724. 84 37. 040 32724. 84 37.040 32724. 84
1620. 00 600. 000 1620. 00 600. 000 1620. 00
450. 00 408. 000 408. 00 570. 400 570. 40
1850. 00 794. 000 1588. 00 912. 950 1825. 90
89540. 09 24. 140 89540. 09 24. 140 89540. 09
18341. 60 25. 250 18341. 60 25. 250 18341. 60



Date 09/18/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010918001

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
60206 CONCRETE SI DEWALK, 150 MM Me
60601 RI PRAP VB
60602 HEAVY Rl PRAP VB
60825 REINF CONC PIPE, CLASS Ill, SS M
60826 REINF CONC PIPE, CLASS III, SS M
60827 REINF CONC PIPE, CLASS IIIl, SS M
60829 REINF CONC PIPE, CLASS IIl, SS M
61002 REINF CONC HE, CL HE-III, SS, M
61004 REINF CONC HE, CL HE-III, SS, M
61006 REINF CONC HE, CL HE-IIIl, SS, M
61110 MANHCLES, TYPE 1 EACH
61112 MANHOLES, TYPE 3 EACH
61122 | NLETS, TYPE 3 EACH
61123 | NLETS, TYPE 8 EACH
61151 MANHOLE COVERS, TYPE J EACH
61167 | NLET COVERS, TYPE H EACH
61170 | NLET COVERS, TYPE M5 EACH
61182 ADJUSTI NG MANHOLE COVERS EACH

61407 STEEL THRI E BEAM STRUCTURE APP M
61408 STEEL PLATE BEAM GUARD, CLASS M
61435 STL PLT BM GRD, ENRGY ABSORB T EACH
61910 MOBI LI ZATI ON LS
62301 CALCI UM CHLORI DE SURFACE TREAT MG
62401 WATER KL
62505 SALVAGED TOPSO L

62702 MJILCHI NG

62815 SILT FENCE, DELIVERED

62816 SILT FENCE, |NSTALLED

62817 SILT FENCE MAI NTENANCE

62818 SILT SCREEN

62819 MBI LI ZATI ONS, ERCSI ON CONTRCL
62821 MOBI LI ZATI ONS, EMERGENCY EROCSI
62826 EROCSI ON MAT, DELI VERED, CLASS
62827 ERGCSI ON MAT, | NSTALLED, CLASS
62832 EROSI ON MAT, DELIVERED, CLASS
62833 EROCSI ON MAT, | NSTALLED, CLASS
62905 FERTILIZER, TYPE B

63011 SEEDI NG M XTURE NO. 40

63103 WATERI NG SCDDED AREAS

SIS PUII=ZER
X 56

X
O)

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTITY BID PRICE
75. 600 37. 450
39. 000 48. 000
113. 000 65. 000
371.700 110. 000
292. 300 110. 000
27.000 120. 000
899. 300 123. 000
102. 200 160. 000
121. 600 190. 000
108. 100 220. 000
15. 000 1000. 000
6. 000 1700. 000
71. 000 575. 000
1. 000 800. 000
21. 000 275. 000
72.000 325. 000
2.000 325. 000
6. 000 300. 000
20. 200 110. 500
95. 300 31. 160
2. 000 1800. 000
1. 000 25550. 000
24. 000 250. 000
655. 000 7.000
12307. 000 1. 250
100. 000 1. 000
295. 000 3. 280
295. 000 3. 280
50. 000 1.500
120. 000 75. 000
4.000 100. 000
2. 000 100. 000
785. 000 0. 950
785. 000 0. 900
1175. 000 0. 950
1175. 000 0. 950
440. 000 0. 800
22.000 16. 000
1455. 000 4.500

DI VI SI ON OF HI GHWAYS

2969. 55

25550. 00
6000. 00
4585. 00

15383. 75

967. 60
967. 60
75. 00
9000. 00
400. 00
200. 00
745.75
706. 50
1116. 25
1116. 25
352. 00
352. 00
6547. 50

Bl DDER NO 2

UNIT
Bl D PRI CE

. 000
. 000
. 000
. 200
. 200

960

. 960

960

. 860
. 000
. 000
. 500

1. 200

-b_OﬁOHI—‘

. 080
. 020
. 700

450

. 750

PAGE:

LETTI NG DATE: 09/ 18/01

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
37.450 2831. 22
80. 000 3120. 00
85. 000 9605. 00
121. 500 45161. 55
125. 900 36800. 57
152. 050 4105. 35
125. 850 113176. 91
169. 200 17292. 24
192. 350 23389. 76
216. 310 23383.11
870. 500 13057. 50
1665. 000 9990. 00
550. 000 39050. 00
1005. 000 1005. 00
275. 000 5775. 00
355. 000 25560. 00
275. 000 550. 00
475. 000 2850. 00
110. 000 2222.00
35. 000 3335. 50
2100. 000 4200. 00
12000. 000 12000. 00
440. 000 10560. 00
6. 000 3930. 00
1.500 18460. 50
1. 000 100. 00
3. 250 958. 75
3. 250 958. 75
1. 000 50. 00
30. 000 3600. 00
200. 000 800. 00
250. 000 500. 00
0.750 588. 75
0. 750 588. 75
1. 250 1468. 75
0. 750 881. 25
0. 750 330. 00
12. 000 264. 00
6. 000 8730. 00



Date 09/18/01
CERTI FI ED BY-

TITLE

PROPOSAL: 20010918001

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T
LAWN SCD (%24
WOOD PCSTS, 100 X 150 MM X 4.3 EACH
WOOD POSTS, 100 X 150 MM X 4.9 EACH
WOOD PCSTS, 100 X 150 MM X 6.1 EACH
SIGNS, TYPE |1, REFLECTIVE M
REMOVI NG SIGNS, TYPE |1 EACH
REMOVI NG SMALL SI GN SUPPORTS  EACH
FI ELD LABCRATCORY LS
FI ELD OFFI CE, TYPE C LS
TRAFFI C CONTRCL LS
TRAFFI C CONTROL, DRUMS DAYS
TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTRCL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, SI GNS DAYS
TRAFFI C CONTROL, SIGNS, FIXED M
TRAFFI C CONTROL, DETOUR LS
GEOTEXTI LE FABRIC, TYPE R MR
PAVEMENT MARKI NG 100 MM PAIN M
PAVEMENT MARKI NG 100 MM EPOX M
PVMI' MRKNG, CHANNELI ZI NG 200 M
PVMI' MRKNG, CHANNELI ZI NG, 200 M
PVMI' MRKNG, STCP LINE, 450 W M
PVMI'T MRKNG, CROSSWALK, 150 VWM M
PAVEMENT MARKI NG, CURB, EPOXY M
PAVEMENT MARKI NG, CURB RAMP, E M
TEMPORARY PAVEMENT MARKI NG 10 M
CONSTRUCTI ON STAKI NG, SUBGRADE M
CONSTRUCTI ON STAKI NG, CABC M
CONSTRUCTI ON STAKI NG, CURB, GU M
NONVETALLI C CONDUI T, SCHEDULE M
NONMETALLI C CONDUI T, SCHEDULE M
LOOP DETECTOR CONDUI T M
PULL BOXES, STEEL, 300 X 600 M EACH
PULL BOXES, STEEL, 600 X 900 M EACH
CONCRETE BASES, TYPE 1 EACH
CONCRETE BASES, TYPE 2 EACH
CONC CNTRL CABI NET BASES, TYPE EACH
PEDESTAL BASES EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRICE
10347. 000 2.500
33. 000 45. 000
28. 000 47.000
2.000 52. 000
46. 010 138. 000
65. 000 10. 000
65. 000 10. 000
1. 000 500. 000
1. 000 5000. 000
1. 000 1800. 000
29250. 000 0. 320
4860. 000 0. 600
9720. 000 0. 100
2700. 000 0. 150
10440. 000 0. 750
4.400 148. 000
1. 000 1500. 000
130. 000 2.250
19556. 000 0. 160
3538. 000 1. 200
217. 000 0. 480
20. 000 2. 600
80. 000 12. 000
441. 000 10. 500
259. 000 6. 600
145. 000 6. 000
1640. 000 0. 320
2079. 000 3. 500
2079. 000 3. 500
3750. 800 2.500
86. 000 17. 800
499. 000 19. 500
97. 000 15. 300
4. 000 241. 000
15. 000 325. 000
4.000 349. 000
3. 000 630. 000
1. 000 992. 000
4. 000 125. 000

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI'T
Bl D PRI CE

e
WRPOOOONNOR ON

B e
a0~

. 750
. 000
. 000
. 390
. 160
. 200
. 480
. 600
. 000
. 500

600

. 000

320

. 310

310

. 260
. 800
. 500
. 300
241.
325.
349.
630.
892.
125.

000
000
000
000
000
000

PAGE

Bl DDER NO 3

UNI'T
Bl D PRI CE

=P
WRP OO ONNOR OU

B
N oA

. 750
. 000
. 000
. 000
. 160
. 200
. 480
. 600

000

. 500

600

. 000

320

. 310

310

. 260
. 400
. 600
. 000
315.
480.
339.
585.
840.
138.

000
000
000
000
000
000

LETTI NG DATE: 09/18/01



Date 09/18/01
CERTI FI ED BY-

TI TLE

PROPOSAL: 20010918001

| TEM
NUMBER

90005

90005

90005

90005

90005

| TEM DESCRI PTI ON

TRAFF SI GNAL CABLE, 12 CONDUCT
TRAFF SI GNAL CABLE, 15 CONDUCT
TYP UF CABLE 2 CNDUCTR, NO. 12
ELECTRI CAL W RE, TRAFFI C SI GNA

ELECTRI CAL WRE, LIGHTING NO
LOOP DETECTCOR LEAD I N CABLE
LOOP DETECTOR W RE

POLES, TYPE 2

PCLES, TYPE 4

TRAFFI C SI GNAL STDS, ALUM 4.0

TROVBONE ARM5, 6.1 M

TRAFFI C SI GNAL FACES, 3-300 MM
TRAFFI C SI GNAL FACES, 3-300 MM
PEDESTRI AN SI GNAL FACES, 300 M

PEDESTRI AN PUSH BUTTONS

TRAFFI C SI GNAL MOUNTI NG HARDWA

LUM NAI RES, UTILITY, 150 W

LUM NAI RE ARMS, SI NGLE MEMBER,

SAW NG EXI STI NG PAVEMENT

CONTRACT AND ESTI MATE ENG NEER

UNI'T

=gz

EACH
EACH
M

SAW NG CONCRETE PAVEMENT, FULL M

M SC

90001A REMOVI NG STCRM SEVEER 45
M SC

90002A MODULAR BLOCK GRAVITY W
M SC

90005A | NLET PROTECTI ON AGCREG
M SC

90005B ERCSI ON CONTROL BAGS DE
M SC

90005C ERCSI ON CONTROL BAGS I N
M SC

90005D ERCSI ON CONTRCL BAGS, M
M SC

90005E PROTECTI ON OF TREES

M SC

90005F PI PE GRATE, 600MM

M

M

EACH

EACH

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT COF THE THREE LOW BI DS RECEIl VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRICE

3. 000 268. 000
112. 000 2.350
8. 000 2. 800
13. 000 4. 400
62. 000 5. 100
50. 000 2. 200
351. 000 1. 750
32. 000 5. 850
250. 000 2. 950
179. 000 1.800
2.000 1085. 000
1. 000 760. 000
4. 000 322. 000
2.000 958. 000
10. 000 343. 000
2. 000 367. 000
4.000 323. 000
4.000 97. 000
1. 000 872.000
1. 000 346. 000
1. 000 145. 000
246. 000 3. 200
19. 200 6. 880
25. 000 25. 000
36. 400 245. 000
74.000 75. 000
70. 000 4.250
70. 000 4.250
70. 000 2.500
21. 000 100. 000
1. 000 750. 000

DI VI SI ON OF HI GHWAYS

297.

297.

175.

2100.

750.

.00

50

50

00

00

00

Bl DDER NO 2

UNIT

1085.
760.
322.
958.
343.
367.
323.

97.
872.
346.
145.

. 610

. 840

40.

301.

50.

50.

750.

ENORENGRD N

Bl D PRI CE

000
000
000
000
000
000

000

390

000

. 000

. 000

. 000

000

000

350.

350.

210.

1050.

750.

.00

00

00

00

00

00

PAGE:

Bl DDER NO 3

UNI'T
Bl D PRI CE
TRNSFRMR BASE STD, 288 MM BOLT EACH
TRAFF SI GNAL CABLE, 5 CONDUCTO M
TRAFF SI GNAL CABLE, 7 CONDUCTO M

246.

DN N 0
OFRL N O
oOwou

375.
264.
333.

84.
540.
219.
180.
. 610
. 840
19.

280.

70.

70.

350.

PR PRPROANDDN

000
000
000
000
000
000

500

000

000

. 000

. 000

. 000

000

000

LETTI NG DATE: 09/18/01

888.
188.
487.
10192.
5180.
280.
280.
140.
1470.

350.

00

00

00

00

00

00



Date 09/18/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010918001

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SI ON OF HI GHWAYS

REPORT CF THE THREE LOW BI DS RECEI VED

PAGE

LETTI NG DATE: 09/18/01

| TEM DESCRI PTI ON UNI'T
M SC EACH
90005G PI PE GRATE 730 X 1150
M SC EACH
90005H, TYPE 8 I NLET, SPECI AL
M SC EACH
900051, TYPE 3 MANHCLE, SPECI A
QWP, BASE COURSES MG
TEMPORARY COVER PLATES EACH
TRAFFI C CONTROL, COVERI NG SI GN EACH

POLYSTYRENE | NSULATI ON BOARD, M2

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE AMOUNT
2. 000 1400. 000 2800. 00
1. 000 800. 000 800. 00
1. 000 1700. 000 1700. 00
17828. 000 0. 220 3922. 16
6. 000 100. 000 600. 00
1. 000 75. 000 75. 00
40. 500 20. 000 810. 00

PROPCSAL TOTAL. ......

1577418.

48

Bl DDER NO 2
UNI'T

Bl D PRI CE AMOUNT
1450. 000 2900. 00
1500. 000 1500. 00
1400. 000 1400. 00
0. 220 3922. 16
100. 000 600. 00
75. 000 75. 00
20. 000 810. 00
1580336. 47

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
550. 000 1100. 00
2400. 000 2400. 00
3100. 000 3100. 00
0. 220 3922. 16
45. 000 270. 00
75. 000 75. 00
18. 000 729. 00
1609641. 42



Date 09/18/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010918002

STATE PROQJECT(S): 6060-00-71

TYPE OF WORK

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

LOCATI ON 14/ DODGE
COLUMBUS - RANDOLPH RQAD

COUNTY

PAGE

LETTI NG DATE: 09/18/01

Bl DDER NO 1 HOFFMAN CONSTRUCTI ON COMPANI ES-A JO NT V
BIDDER NO 2: MJSSON BRCS., |INC
BI DDER NO 3 R & R WASH MATERI ALS, | NC
| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
20330 REMOVI NG OLD CULVERTS EACH

20401 REMOVI NG PAVEMENT S.Y
20405 REMOVI NG CURB AND GUTTER L. F.
20406 REMOVI NG CONCRETE SI DEWALK SY.
20411 REMOVI NG GUARDRAI L L.F
20501 COVWON EXCAVATI ON cCY
21131 PREP OF FOUNDATI ON FOR ASPHALT STA.

21301 FI NI SH NG ROADVWAY LS

30404 CRUSHED AGGREGATE BASE COURSE TON
30409 SHAPI NG SHOULDERS STA.
30424 SALVAGED ASPHALTI C PAVEMENT, B TON
30426 BREAKER RUN STONE TON
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40301 QWP, ASPHALTI C M XTURE TON

40501 ASPHALTI C MATERI AL FOR PLANT M TON
40722 ASPHALTI C CONCRETE PAVEMENT, T TON
40728 DENSI TY | NCENTI VE, ASPHALTI C C DOL
41010 SALVAGED ASPHALTI C PAVEMENT TON
41020 SALVAGED ASPHALTI C PAVEMENT, M TON

41103 ASPHALTI C SURFACE, DETOURS TON
41508 CONCRETE PAVEMENT, 8-1NCH S.Y
41621 CONCRETE PAVEMENT APPRCACH SLA S. Y
41653 PAVEMENT TI ES EACH
41654 DOWNEL BARS EACH
50261 CONC MASONRY ANCHCRS, TYPE S, EACH
52003 CULVERT PIPE, CLASS III, 18-INL.F.

52061 APRON ENDWALLS FOR CULVERT PI P EACH
52178 STL APRN ENDW. FR CLVT PIPE, S EACH
52205 RCCP, CL 111, 24-1NCH L. F.
52207 RCCP, CL 111, 30-1NCH L.F

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
2. 000 300. 000
2000. 000 4.000
105. 000 4.000
45. 000 4.000
230. 000 1. 250
18600. 000 5. 380
1. 000 2000. 000
1. 000 1000. 000
22560. 000 4. 840
42. 000 20. 000
5630. 000 3.730
21200. 000 5.370
2300. 000 1. 000
11900. 000 0.720
715. 000 165. 000
11900. 000 18. 900
7620. 000 1. 000
4730. 000 2.410
900. 000 6. 850
200. 000 54. 000
3580. 000 30. 250
150. 000 118. 250
389. 000 6. 000
140. 000 8. 000
1. 000 200. 000
170. 000 20. 000
6. 000 100. 000
4.000 300. 000
92. 000 42.000
171. 000 51. 000

287.
100068.
2000.
1000.
109190.
840.
20999.
113844.
2300.
8568.
117975.
224910.
7620.
11399.
6165.
10800.
108295.
17737.
2334.
1120.
200.
3400.
600.
1200.
3864.

STH 73
DODGE COUNTY
Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT
300. 000 600. 00
2.500 5000. 00
3. 000 315. 00
4.000 180. 00
1. 250 287.50
4.220 78492. 00
500. 000 500. 00
3000. 000 3000. 00
7.450 168072. 00
80. 000 3360. 00
8. 950 50388. 50
6. 100 129320. 00
1. 000 2300. 00
0.720 8568. 00
165. 000 117975. 00
18. 900 224910. 00
1. 000 7620. 00
4.500 21285. 00
8. 750 7875. 00
54.000 10800. 00
31. 740 113629. 20
94. 750 14212. 50
8. 000 3112. 00
10. 000 1400. 00
500. 000 500. 00
32. 500 5525. 00
140. 000 840. 00
325. 000 1300. 00
45. 850 4218. 20
53. 860 9210. 06

8721.

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
200. 000 400. 00
2.250 4500. 00
10. 000 1050. 00
10. 000 450. 00
2. 000 460. 00
3. 650 67890. 00
975. 000 975. 00
4000. 000 4000. 00
7.450 168072. 00
20. 000 840. 00
8. 950 50388. 50
6. 700 142040. 00
1. 000 2300. 00
0.720 8568. 00
165. 000 117975. 00
18. 900 224910. 00
1. 000 7620. 00
7.250 34292. 50
8. 450 7605. 00
55. 000 11000. 00
31. 750 113665. 00
94. 750 14212. 50
8. 000 3112. 00
10. 000 1400. 00
1000. 000 1000. 00
21. 000 3570. 00
100. 000 600. 00
310. 000 1240. 00
40. 000 3680. 00
58. 000 9918. 00



Date 09/18/01
CERTI FI ED BY-

TITLE

PROPOSAL: 20010918002

| TEM
NUMBER

62825
62870

| TEM DESCRI PTI ON

RCCP, CL IlI, 36-1NCH
RCCP, CL II1, 54-1NCH
RCCP, APRON ENDWALLS
RCCP, APRON ENDWALLS
RCCP, APRON ENDWALLS
RCCP, APRON ENDWALLS
RCCP, APRON ENDWALLS

RCCP HORZ ELLIP, CL HE-III, 29
RCCP HORZ ELLI P, ENDWALLS, 29X
CONCRETE CURB AND GUTTER, 30-1
CONCRETE CURB AND GUTTER, 30-1
CONCRETE CURB AND GUTTER, 36-

18-1 NCH
24-1 NCH
30- I NCH
36-1 NCH
54-1 NCH

CONCRETE SI DEWALK, 4-1 NCH

MVEDI UM RANDOM RI PRAP
REI NF CONC PI PE, CLASS
REI NF CONC PI PE, CLASS
I NLETS, TYPE 3

I NLET COVERS, TYPE HM GJ

STEEL THRI E BEAM STRUCTURE APP

STEEL PLATE BEAM GUARD, CLASS

STL PLT BM GRD, ENRGY ABSORB T
MAI NTENANCE AND REPAI R OF HAUL

MOBI LI ZATI ON

CONCRETE MEDI AN SLOPED NOSE

WATER
SALVAGED TOPSO L
MULCHI NG

ERCSI ON BALES, DELI VERED

EROSI ON BALES, | NSTALL
SI LT FENCE, DELI VERED
SI LT FENCE, | NSTALLED
SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROCSI

ED

ERCSI ON VAT, DELI VERED, CLASS

ERCSI ON VAT, | NSTALLED,

, CLASS

ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS

I NLET PROTECTI ON, TYPE

A

I, SS
I, SS

CONTRACT AND ESTI MATE ENG NEER

UNI T

S. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
125. 000 66. 000
91. 000 104. 000
1. 000 301. 000
2.000 378. 000
4. 000 417. 000
2.000 641. 000
2.000 1551. 000
56. 000 76. 000
2. 000 764. 000
115. 000 11. 500
28. 000 11. 500
480. 000 14. 400
390. 000 2.750
50. 000 50. 000
7.000 30. 000
52. 000 36. 000
2.000 600. 000
2. 000 360. 000
66. 000 35. 000
113. 000 12. 000
4.000 1850. 000
1. 000 100. 000
1. 000 27000. 000
65. 000 4.900
100. 000 14. 000
38000. 000 0. 600
38000. 000 0.120
25. 000 8. 000
25. 000 8. 000
6620. 000 0. 900
6620. 000 0. 700
6620. 000 0.010
1. 000 150. 000
2.000 200. 000
55. 000 1. 000
55. 000 1. 000
8300. 000 0. 650
8300. 000 0. 650
2.000 100. 000

DI VI SION OF HI GHWAYS

Bl DDER NO 2

UNIT
Bl D PRI CE

50. 000
750. 000
400. 000
35. 000
12. 000
1850. 000
100. 000
18000. 000
6. 600

18. 000

0.720
0.120
8. 000
8. 000
0. 900
1. 000
0. 010
150. 000
200. 000

1. 000
1. 000
0. 650
0. 650

100. 000

.00
.00
.00
.00

.00
.00
.00
.00
.00
.20
.00
.00
.00
.00
.00
.00
.00

PAGE:

Bl DDER NO 3

UNIT
Bl D PRI CE

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 750
. 000
. 800
. 120
. 000
. 000
. 200

200

. 200
. 000
. 000
. 000
. 000
. 800
. 000
. 000

LETTI NG DATE: 09/ 18/01



Date 09/18/01 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 8
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED LETTI NG DATE: 09/ 18/01
PROPOSAL: 20010918002
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNIT UNIT UNIT

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
62872 | NLET PROTECTI ON, TYPE C EACH 2.000 60. 000 120. 00 60. 000 120. 00 50. 000 100. 00
62905 FERTI LI ZER, TYPE B CWI. 42. 000 26. 000 1092. 00 26. 000 1092. 00 35. 000 1470. 00
63003 SEEDI NG, TEMPORARY LB. 1350. 000 2. 300 3105. 00 2.300 3105. 00 3. 250 4387. 50
63008 SEEDING M XTURE NO. 10 LB. 900. 000 4.000 3600. 00 4.000 3600. 00 6. 450 5805. 00
63111 EROSI ON CONTROL SOD S Y. 130. 000 5. 000 650. 00 5. 000 650. 00 5. 000 650. 00
63411 WOOD POSTS, 4X6-1NCH X 14-FT. EACH 31. 000 48. 000 1488. 00 48. 000 1488. 00 60. 000 1860. 00
63412 WOOD POSTS, 4X6-1NCH X 16-FT. EACH 7.000 54.000 378. 00 54. 000 378. 00 65. 000 455. 00
63702 SIGNS, TYPE I, REFLECTIVE S. F. 301. 560 16. 250 4900. 35 16. 250 4900. 35 20. 000 6031. 20
63822 MOING SIGNS, TYPE |11 EACH 6. 000 100. 000 600. 00 100. 000 600. 00 200. 000 1200. 00
63827 REMOVI NG SI GNS, TYPE |1 EACH 41. 000 15. 000 615. 00 15. 000 615. 00 40. 000 1640. 00
63830 REMOVI NG SMALL SI GN SUPPORTS  EACH 39. 000 15. 000 585. 00 15. 000 585. 00 40. 000 1560. 00
64202 FIELD OFFICE, TYPE B LS 1.000 7000. 000 7000. 00 5000. 000 5000. 00 3800. 000 3800. 00
64210 FI ELD LABCRATORY LS 1. 000 1000. 000 1000. 00 1000. 000 1000. 00 3500. 000 3500. 00
64301 TRAFFI C CONTROL LS 1. 000 3407. 150 3407. 15 1000. 000 1000. 00 3500. 000 3500. 00
64313 TRAFFI C CONTROL, DRUMS DAYS 720. 000 1. 000 720. 00 0. 200 144. 00 1. 000 720. 00
64318 TRAFFI C CONTRCOL, BARRI CADES, T DAYS 2875. 000 0.750 2156. 25 0. 500 1437.50 0. 800 2300. 00
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 5750. 000 0. 100 575. 00 0. 150 862. 50 0. 150 862. 50
64326 TRAFFI C CONTROL, S| GNS DAYS 5976. 000 0. 350 2091. 60 0. 500 2988. 00 0. 360 2151. 36
64327 TRAFFI C CONTROL, SIGNS, FIXED S. F. 22.500 14. 000 315. 00 12. 000 270. 00 15. 000 337.50
64501 GEOTEXTILE FABRI C, TYPE SAS S.Y 80. 000 3. 000 240. 00 5. 000 400. 00 4. 000 320. 00
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 135. 000 2.000 270. 00 2.500 337.50 4.000 540. 00
64601 PAVEMENT MARKI NG 4-1NCH PAIN L. F. 85800. 000 0. 040 3432. 00 0. 040 3432. 00 0. 050 4290. 00
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L.F 32600. 000 0. 210 6846. 00 0.210 6846. 00 0. 230 7498. 00
64618 PVMI MRKNG CHANNELIZING 8-INL.F 860. 000 0. 500 430. 00 0. 500 430. 00 0.670 576. 20
64636 LOCATI NG NO- PASSI NG ZONES M. 2.080 250. 000 520. 00 250. 000 520. 00 110. 000 228. 80
64701 PVMI MRKNG, RAI LROAD CROSSI NGS EACH 2. 000 325. 000 650. 00 325. 000 650. 00 250. 000 500. 00
64709 PVMI MRKNG STOP LINE, 18-INCH L.F. 105. 000 4.500 472.50 4.500 472.50 6. 000 630. 00
64778 PAVEMENT MARKI NG CURB, EPOXY L.F. 60. 000 3. 000 180. 00 3. 000 180. 00 5. 000 300. 00
64790 PAVEMENT MARKI NG, | SLAND NOSE, EACH 6. 000 75. 000 450. 00 75. 000 450. 00 60. 000 360. 00
65045 CONSTRUCTI ON STAKI NG, SUBGRADE L. F. 9730. 000 0. 750 7297. 50 0. 750 7297.50 0. 750 7297. 50
65050 CONSTRUCTI ON STAKI NG CABC L. F. 8982. 000 0.750 6736. 50 0.750 6736. 50 0.750 6736. 50
65055 CONSTRUCTI ON STAKING CURB, GU L.F. 508. 000 1.000 508. 00 1. 000 508. 00 1. 500 762. 00
65060 CONSTRUCTI ON STAKI NG, PI PE CUL EACH 13. 000 50. 000 650. 00 50. 000 650. 00 70. 000 910. 00
65070 CONSTRUCTI ON STAKI NG, CONCRETE L. F. 750. 000 2.000 1500. 00 2. 000 1500. 00 2.000 1500. 00
65080 CONSTRUCTI ON STAKI NG, RESURFAC L. F. 2240. 000 0. 200 448. 00 0. 200 448. 00 0. 200 448. 00
65099 CONSTRUCTI ON STAKING, INITIAL L.F. 11970. 000 0.500 5985. 00 0.500 5985. 00 0.520 6224. 40
66501 SAW NG EXI STI NG PAVEMENT L. F. 205. 000 1. 500 307.50 1.500 307.50 2.250 461. 25
66502 SAW NG CONCRETE PAVEMENT, FULL L.F. 820. 000 2.250 1845. 00 2.250 1845. 00 2.400 1968. 00
90034 M SC CY. 40. 000 50. 000 2000. 00 125. 000 5000. 00 60. 000 2400. 00

STONE DI TCH CHECKS



Date 09/18/01 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 9
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED LETTI NG DATE: 09/ 18/01
PROPOSAL: 20010918002
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNIT UNIT UNIT

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
90365 QW, BASE COURSES TON 22560. 000 0. 270 6091. 20 0. 280 6316. 80 0. 280 6316. 80
90394 PROFI LOGRAPH LS 1. 000 2500. 000 2500. 00 2500. 000 2500. 00 2500. 000 2500. 00
90712 TRAFFI C CONTROL, COVERI NG SI GN EACH 5. 000 75. 000 375. 00 50. 000 250. 00 80. 000 400. 00

PROPCSAL TOTAL. . ..... 1115461. 85 1218610. 61 1297814. 16



Date 09/18/01

CERTI FI ED BY-

TI TLE

PROPOSAL: 20010918003

STATE PRQJECT(S):

CONTRACT AND ESTI MATE ENG NEER

6083-00- 72

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

LOCATI ON 14/ DODGE
CENTER ST, MAPLE AVE -

COUNTY

PAGE

10

LETTI NG DATE: 09/ 18/01

BURNETT ST, CITY BEAVE

Bl DDER NO 1: PTASCHI NSKI CONSTRUCTI ON, | NC.

BIDDER NO 2: JAMES CAPE & SONS CO.

BI DDER NO 3: HOFFMAN CONSTRUCTI ON COMPANI ES-A JO NT V

Bl DDER NO 1

| TEM ESTI MATED UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
20102 CLEARI NG . D. 294. 000 10. 000
20105 GRUBBI NG I.D 294. 000 10. 000
20401 REMOVI NG PAVEMENT S Y. 14910. 000 1. 000
20405 REMOVI NG CURB AND GUTTER L. F. 430. 000 2.000
20406 REMOVI NG CONCRETE SI DEWALK S Y. 1308. 000 4. 000
20414 REMOVI NG MANHCLES EACH 3. 000 300. 000
20416 REMOVI NG | NLETS EACH 35. 000 150. 000
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y. 460. 000 7.750
20422 REMOVI NG CONCRETE BASES EACH 15. 000 200. 000
20501 COVMON EXCAVATI ON CY. 15070. 000 6. 780
21301 FI NI SH NG ROADWAY LS 1. 000 2000. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 8225. 000 6. 430
30426 BREAKER RUN STONE TON 13056. 000 6. 380
30822 SPECI AL HE STRENGTH BASE PATCH S. Y. 50. 000 50. 000
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 42.000 3. 750
40301 QWP, ASPHALTI C M XTURE TON 142. 000 4.000
40501 ASPHALTI C MATERI AL FOR PLANT M TON 8. 500 185. 000
40721 ASPHALTI C CONCRETE PAVEMENT, T TON 142. 000 68. 000
40728 DENSI TY | NCENTI VE, ASPHALTIC C DCL 100. 000 1. 000
41508 CONCRETE PAVEMENT, 8-1 NCH S.Y. 13611. 000 21.440
41605 CONCRETE DRI VEWAY, 6-1NCH S. Y. 707. 000 24.750
41607 CONCRETE DRI VEWAY, 8-1 NCH S.Y. 340. 000 27.000
41653 PAVEMENT TI ES EACH 155. 000 6. 000
41654 DOWEL BARS EACH 110. 000 10. 000
41665 CONCRETE PAVEMENT GAPS EACH 4. 000 1000. 000
60123 CONCRETE CURB AND GUTTER, 30-1 L.F. 6460. 000 7.000
60133 CONCRETE CURB AND GUTTER, 30-1 L.F. 130. 000 12. 000
60204 CONCRETE SI DEWALK, 4-1 NCH S. F. 4170. 000 3. 000
60825 REINF CONC PIPE, CLASS III, SS L.F. 919. 000 29. 260
60826 REINF CONC PIPE, CLASS III, SS L.F. 118. 000 31. 550

STH 33
DODGE COUNTY
Bl DDER NO 2
UNI'T
AMOUNT  BID PRI CE AMOUNT
2940. 00 7.560 2222. 64
2940. 00 7.560 2222. 64
14910. 00 2. 800 41748. 00
860. 00 3. 250 1397. 50
5232. 00 4. 000 5232. 00
900. 00 175. 000 525. 00
5250. 00 75. 000 2625. 00
3565. 00 7.750 3565. 00
3000. 00 200. 000 3000. 00
102174. 60 6. 730 101421. 10
2000. 00 2000. 000 2000. 00
52886. 75 6. 750 55518. 75
83297. 28 6. 450 84211. 20
2500. 00 100. 000 5000. 00
157. 50 3. 750 157. 50
568. 00 4. 000 568. 00
1572. 50 185. 000 1572. 50
9656. 00 68. 000 9656. 00
100. 00 1. 000 100. 00
291819. 84 22.480 305975. 28
17498. 25 26. 500 18735. 50
9180. 00 28. 500 9690. 00
930. 00 7.000 1085. 00
1100. 00 15. 020 1652. 20
4000. 00 1500. 000 6000. 00
45220. 00 10. 560 68217. 60
1560. 00 16. 000 2080. 00
12510. 00 3. 000 12510. 00
26889. 94 34. 320 31540. 08
3722.90 35. 750 4218. 50

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
8. 000 2352. 00
8. 000 2352. 00
0. 870 12971.70
3. 870 1664. 10
3.870 5061. 96
500. 000 1500. 00
400. 000 14000. 00
7.750 3565. 00
100. 000 1500. 00
7.230 108956. 10
800. 000 800. 00
6. 800 55930. 00
5. 900 77030. 40
50. 000 2500. 00
3. 750 157.50
4. 000 568. 00
185. 000 1572. 50
68. 000 9656. 00
1. 000 100. 00
22. 480 305975. 28
26. 500 18735. 50
28. 500 9690. 00
7.000 1085. 00
15. 020 1652. 20
1500. 000 6000. 00
10. 560 68217. 60
16. 000 2080. 00
3. 000 12510. 00
30. 500 28029. 50
33. 500 3953. 00



Date 09/18/01
CERTI FI ED BY-

TI TLE

PROPOSAL: 20010918003

| TEM
NUMBER

| TEM DESCRI PTI ON

REI NF CONC PIPE, CLASS III, SS
11

REI NF CONC PI PE, CLASS
MANHCLES, TYPE 1
MANHOLES, TYPE 3

I NLETS, TYPE 3

MANHOLE COVERS, TYPE J- SPECI AL

I NLET COVERS, TYPE H S

I NLET COVERS, TYPE H
ADJUSTI NG MANHOLE COVERS
MOBI LI ZATI ON

CALClI UM CHLORI DE SURFACE TREAT

WATER

SALVAGED TOPSO L
MULCHI NG

ERCSI ON BALES, DELI VERED
EROSI ON BALES, | NSTALLED
SI LT FENCE, DELI VERED

SI LT FENCE, |NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTRCL

MOBI LI ZATI ONS, EMERGENCY EROS
I NLET PROTECTION, TYPE A

I NLET PROTECTION, TYPE B

I NLET PROTECTION, TYPE C
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG, M XTURE NO. 20

LAWN SCD

WOOD POSTS, 4X6-1NCH X 14-FT.
WOOD POSTS, 4X6-1NCH X 16-FT.
SIGNS, TYPE I, REFLECTIVE
MOVI NG SIGNS, TYPE 11

REMOVI NG SI GNS, TYPE 11
REMOVI NG SMALL SI GN SUPPORTS
FI ELD OFFI CE, TYPE A
TRAFFI C CONTROL

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT

TRAFFI C CONTROL, SI GNS

CONTRACT AND ESTI MATE ENG NEER

UNI'T

DAYS
DAYS
DAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT COF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRICE

198. 000 34. 340
2576. 000 39. 470
23.000 825. 000
2. 000 1700. 000

44. 000 500. 000
20. 000 200. 000
4.000 280. 000

45. 000 280. 000
20. 000 175. 000
1. 000 31624. 000
35. 000 100. 000
210. 000 20. 000
5300. 000 2.500
170. 000 0. 250
20. 000 8. 000
20. 000 8. 000
200. 000 1. 250
200. 000 1. 000
400. 000 0. 100
3. 000 100. 000

2. 000 125. 000
49. 000 85. 000
49. 000 45. 000
49. 000 45. 000
5. 000 50. 000

6. 000 20. 000
12. 000 20. 000
5130. 000 2.250
37.000 48. 000
2. 000 58. 000
203. 000 17. 000
9. 000 80. 000
35. 000 15. 000
31. 000 15. 000
1. 000 5000. 000

1. 000 2827. 000
3696. 000 0.750
6272. 000 0. 100
5152. 000 0. 350

DI VI SI ON OF HI GHWAYS

6799
101674.
18975.
3400
22000.
4000.
1120.
12600.
3500.
31624.
3500
4200
13250.
42.
160.
160.
250.
200.
40.
300.
250.
4165.
2205.
2205
250.
120.
240.
11542.
1776.
116.
3451.
720.
525.
465.
5000
2827.
2772.
627.
1803.

Bl DDER NO 2

UNIT
Bl D PRI CE

. 000
. 000
. 000
. 000
. 000
. 000
. 250
. 000
. 000
. 750
. 000
. 000
. 000
. 000
. 000
. 750
. 100
. 350

7510.
107805.
20355
3776.
24200.
6000.
1540
17325.
5000.
79450.
14000
3780.
9275
42.
160
160.
250.
200.
40
300.
250.
4165.
2205.
2205
250.
120
240.
11542.
1665.
94.
2588.
225.
350.
310.
9500.
2827.
2772.
627.
1803.

PAGE

11

LETTI NG DATE: 09/ 18/01

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
36. 500 7227. 00
43. 500 112056. 00
1000. 000 23000. 00
2000. 000 4000. 00
600. 000 26400. 00
241. 000 4820. 00
321. 000 1284. 00
321. 000 14445. 00
200. 000 4000. 00
86845. 000 86845. 00
50. 000 1750. 00
20. 000 4200. 00
2.000 10600. 00
0. 250 42.50
8. 000 160. 00
8. 000 160. 00
2. 000 400. 00
2.000 400. 00
0. 200 80. 00
100. 000 300. 00
125. 000 250. 00
85. 000 4165. 00
45. 000 2205. 00
45. 000 2205. 00
50. 000 250. 00
20. 000 120. 00
20. 000 240. 00
2.250 11542. 50
48. 000 1776. 00
58. 000 116. 00
17. 000 3451. 00
80. 000 720. 00
15. 000 525. 00
15. 000 465. 00
5000. 000 5000. 00
2827. 000 2827. 00
0. 750 2772.00
0. 100 627. 20
0. 350 1803. 20



Date 09/18/01
CERTI FI ED BY-

TI TLE

PROPOSAL: 20010918003

| TEM
NUMBER

65603

65604

65705
65905
65927
66501
66502
90004

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

TRAFFI C CONTRCL, DETCOUR
TRAFFI C CONTROL, DETOUR, SI GNS
PAVEMENT NMARKI NG, 4-1 NCH, EPOX
PVMI'T MRKNG, CHANNELI ZI NG, 8-1N
PVMI' MRKNG, STCP LI NE, 18-1NCH
PVMI' MRKNG, CROSSWALK, 6-1 NCH
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG CURB RAWMP, E
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG CONCRETE
CONSTRUCTI ON STAKI NG | NI TI AL
NONVETALLI C CONDUI T, SCHEDULE
NONMVETALLI C CONDUI T, SCHEDULE
PULL BOXES, STEEL, 24X36-1NCH
CONCRETE BASES, TYPE 5
CONCRETE CONTROL CABI NET BASES
PEDESTAL BASES

TRNSFRVR BASE STD, 11 1/2-IN B
ELECTRI CAL W RE, LI GHTING NO
ELECTRI CAL W RE, LIGHTING NO
ELECTRI CAL SERVI CE, METER SOCK
STA 16+50, 25' RT

ELECTRI CAL SERVI CE, METER SOCK
STA 18+30, 25' LT

ELECTRI CAL SERVI CE, METER SCOCK
SAT 32+95, 25' RT

ELECTRI CAL SERVI CE, METER SOCK
STA 33+70, 25" LT

POLES, TYPE 5

LUM NAI RES, UTILITY, 250 WATTS
LUM NAI RE ARMS, SINGLE MEMBER,
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A MODI FY EXI STI NG LI GHTI N
CONTROLLER

g
&

L g!_ rrr
Q gmmmm

rCrCCcem
mmmmmnmQ

L. F.
L. F.
LS

LS
LS
LS

EACH
EACH
EACH
L. F.
L. F.
LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEIl VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRICE
1. 000 600. 000
1904. 000 0. 100
1450. 000 0. 900
54. 000 1.100
198. 000 4. 000
1987. 000 3. 000
1. 000 140. 000
1. 000 140. 000
1. 000 140. 000
1295. 000 2.400
560. 000 2.400
3687. 000 1. 000
3607. 000 1. 600
3687. 000 1. 000
5515. 000 4. 600
545. 000 4.910
4.000 325. 000
25. 000 463. 000
4. 000 307. 000
4. 000 123. 000
25. 000 305. 000
7020. 000 0.410
28080. 000 0.570
1. 000 490. 000
1. 000 490. 000
1.000 490. 000
1. 000 490. 000
25. 000 1032. 000
25. 000 279. 000
25. 000 126. 000
498. 000 2.000
502. 000 3. 000
1. 000 1950. 000

DI VI SI ON OF HI GHWAYS

490.

490.

25800.
6975.
3150.

996.
1506
1950.

00

00

00
00
00
00
00
00

Bl DDER NO 2

UN

BID P

490.

490.

490.

490.

1032.
279.

126

I T
Rl CE

. 910

. 000

. 000
. 000
. 000

. 000

. 410
. 570
000
000
000
000
000

000
. 000

0. 750

1950

. 700
. 000

490.

490.

25800
6975.
3150.

373.
853.
1950

00

00

00
00
00
50
40
00

PAGE
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Bl DDER NO 3
UNIT
Bl D PRI CE

140.
140.
140.

rRPNONN

325.
463.
307.
123.
305.
.410
. 570
490.

490.

490.

490.

1032.

279.
126.

. 910

000
000
000
000
000

000

000

000

000

000

000
000

. 850
. 900
1950.

000

LETTI NG DATE: 09/ 18/01

490.
490.

25800.
6975.
3150.

423.
953.
1950.

00

00

00
00
00
30
80
00



Date 09/18/01

CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20010918003

| TEM
NUMBER

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE

13

LETTI NG DATE: 09/ 18/01

90030

90365
90401
90421
90591
90712

Bl DDER NO 1
ESTI MATED UNIT
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE AMOUNT

M SC EACH 85. 000 100. 000 8500. 00
90005A ADJUSTI NG WATER VALVE C
M SC EACH 15. 000 174. 000 2610. 00
90005B REMOVI NG STREET LI GHT P
M SC EACH 8. 000 300. 000 2400. 00
90005C STORM SEVER TAP
M SC L. F. 2636. 000 5. 500 14498. 00
90030A REMOVI NG STORM SEVER
M SC L. F. 200. 000 8. 000 1600. 00
90030B HAND FORVED CURB AND GU
QWwP, BASE COURSES TON 8225. 000 0. 260 2138. 50
QWP, PLACEMENT OF CONCRETE P. D. 15. 000 400. 000 6000. 00
QWP, AGGREGATE FOR CONCRETE PA S.Y. 13611. 000 0. 150 2041. 65
TEMPCRARY COVER PLATES EACH 20. 000 50. 000 1000. 00
TRAFFI C CONTROL, COVERI NG SI GN EACH 10. 000 50. 000 500. 00

PROPOCSAL TOTAL. ... ... 1157494. 90

Bl DDER NO 2
UNIT

Bl D PRI CE AMOUNT
85. 000 7225. 00
174. 000 2610. 00
250. 000 2000. 00
8. 500 22406. 00
18. 000 3600. 00
0. 500 4112. 50
500. 000 7500. 00
0. 150 2041. 65
30. 000 600. 00
50. 000 500. 00
1321619. 08

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
100. 000 8500. 00
174. 000 2610. 00
500. 000 4000. 00
17. 000 44812. 00
18. 000 3600. 00
0.420 3454. 50
500. 000 7500. 00
0. 150 2041. 65
100. 000 2000. 00
50. 000 500. 00
1323461. 22



Date 09/18/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010918005

STATE PROQJECT(S): 2721-06-70

TYPE OF WORK

ZENI'TH TECH., INC

R NO 1:
R NO 2: LUNDA CONSTRUCTI ON COVPANY
R NO 3:

CONCRETE STRUCTURES, | NC

| TEM DESCRI PTI ON UNI'T
CLEARI NG STA
CLEARI NG . D.
GRUBBI NG STA
GRUBBI NG I.D.
REMOVI NG OLD CULVERTS EACH
REMOVI NG OLD BRI DGE, STATION LS

25+80

REMOVI NG CURB AND GUTTER L.F
REMOVI NG CONCRETE S| DEWALK S Y.
REMOVI NG | NLETS EACH
REMOVI NG ASPHALTI C SURFACE, BU S.Y.
REMOVI NG CONCRETE BASES EACH
COMMON EXCAVATI ON CY.

EXCAVATI ON FOR STRUCTURES, BRI LS

B-67-13

STRUCTURE BACKFI LL cCY
FI NI SH NG ROADWAY LS
CRUSHED AGGREGATE BASE COURSE TON
BREAKER RUN STONE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON

ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTI C C DOL
ASPHALTI C SURFACE, DETOURS TON
ASPHALTI C SURF, DRI VEWAYS & FI TON
H E.S. CONCRETE DRI VEWAY 6-1NC S. .
CONCRETE MASONRY, BRI DGES CY
PROTECTI VE SURFACE TREATMENT  S.Y.
H GH STRENGTH BAR STEEL REI NF. LB.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRICE
2.000 380. 000
22.000 12. 000
2. 000 380. 000
22.000 12. 000
1. 000 200. 000
1. 000 15000. 000
123. 000 5. 250
53. 000 9. 750
1. 000 150. 000
167. 000 11. 000
2. 000 100. 000
2243. 000 7.900
1. 000 15000. 000
250. 000 17.500
1. 000 700. 000
1625. 000 8. 800
370. 000 10. 150
76. 000 1. 250
795. 000 0. 900
47.900 155. 000
795. 000 21.500
520. 000 1. 000
100. 000 50. 250
50. 000 64. 500
58. 000 55. 000
259. 000 325. 000
300. 000 2.000
24760. 000 0. 450

LOCATI ON 67/ WAUKESHA
WALL ST BRI DGE OVER UNDERWOOD CREEK

LOCAL ST
WAUKESHA COUNTY

Bl DDER NO 2
UNIT

AMOUNT Bl D PRI CE

645.

1837.
200.
17719.
15000.

4375.
700.
14300.
3755.
95.
715.
7424.
17092.
520.
5025.
3225.
3190
84175.
600.
11142.

5. 000

150. 000
10. 000
14500. 000

12. 000
500. 000
9. 200
12. 250
1. 250
0. 900
155. 000
21.500
1. 000
50. 250
64. 500
40. 000
330. 000
1. 300
0. 550

COUNTY

615.

2004.
300.
22430.
14500.

3000.
500.
14950.
4532.
95.
715.
7424.
17092.
520.
5025.
3225.
2320.
85470
390.
13618.

PAGE
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LETTI NG DATE: 09/ 18/01

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
325. 000 650. 00
11. 950 262. 90
325. 000 650. 00
11. 950 262. 90
265. 000 265. 00
20000. 000 20000. 00
5.250 645. 75
9. 750 516. 75
390. 000 390. 00
11. 000 1837. 00
100. 000 200. 00
7.900 17719. 70
10000. 000 10000. 00
15. 000 3750. 00
1000. 000 1000. 00
8. 800 14300. 00
10. 150 3755. 50
1. 250 95. 00
0. 900 715. 50
155. 000 7424.50
21.500 17092. 50
1. 000 520. 00
50. 250 5025. 00
64. 500 3225. 00
40. 000 2320. 00
370. 000 95830. 00
2.500 750. 00
0. 550 13618. 00



Date 09/18/01
CERTI FI ED BY-

TI TLE

PROPCOSAL: 20010918005

| TEM
NUMBER

| TEM DESCRI PTI ON

Cl P CONC PILING DELIV & DRI VE
RUBBERI ZED MEMBRANE WATERPROCF
RCCP, APRON ENDWALLS, 12-1 NCH
RCCP, APRON ENDWALLS, 15-1NCH
SALVAGED CULVERT PI PE, 15-1NCH

CONCRETE CURB, TYPE D
CONCRETE QUTTER 24-1 NCH

CONCRETE CURB AND GUTTER, 30-1

CONCRETE SI DEWALK, 4-1 NCH
HEAVY RI PRAP

REI NF CONC PI PE, CLASS 11
REI NF CONC PI PE, CLASS 11
CATCH BASINS, TYPE 2
MANHCLES, TYPE 1
RECONSTRUCTI NG MANHOLES
MANHOLE COVERS, TYPE J

I NLET COVERS, TYPE B-A

I NLET COVERS, TYPE A
ADJUSTI NG MANHOLE COVERS
ADJUSTI NG | NLET COVERS
MOBI LI ZATI ON

TOPSO L

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED
SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTRCL
MOBI LI ZATI ONS, EMERGENCY EROCSI
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS

TURBI DI TY BARRI ERS

I NLET PROTECTION, TYPE A
I NLET PROTECTI ON, TYPE B
I NLET PROTECTION, TYPE C
FERTI LI ZER, TYPE B
WATERI NG SODDED AREAS
LAVWN SCD

CONTRACT AND ESTI MATE ENG NEER

UNI'T

L. F.
S Y.

S.Y.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE
6970. 000 0. 650
490. 000 20. 000
18. 000 20. 000
1. 000 310. 000
1. 000 370. 000
20. 000 15. 000
20. 000 30. 000
20. 000 30. 000
1151. 000 9. 850
3065. 000 2.500
165. 000 35. 000
84. 000 48. 000
139. 000 52. 000
7.000 1050. 000
1. 000 850. 000
1. 000 500. 000
2.000 260. 000
2. 000 380. 000
6. 000 330. 000
2. 000 220. 000
1. 000 180. 000
1.000 7500. 000
1360. 000 2. 960
15. 000 8. 000
15. 000 7.000
300. 000 1. 000
300. 000 0. 800
300. 000 0. 090
2. 000 150. 000
3. 000 200. 000
50. 000 1.100
50. 000 1.100
140. 000 20. 000
7.000 70. 000
3. 000 29. 000
6. 000 35. 000
0. 900 200. 000
2.800 40. 000
1360. 000 3. 330

DI VI SI ON OF HI GHWAYS

2800.
490.
87.
210.
180.
112.
4528.

Bl DDER NO 2

UNIT
BI D PRI CE

COATED H GH STR BAR STL REINF, LB

275.
295.
10.

25.
10.

50.
47,

1200.
1800.
800.
260.
450.
310.
250.
300.
18600.
. 500

000
000
000
000
000
000
000

8. 000

OF P

. 000

250

. 250
. 250
. 000
. 000
. 500
. 000
. 000
. 000
. 000
. 000
100.
. 000
. 000

000

3640.
560.
150.
300.

90.
140.
4080

PAGE:

Bl DDER NO 3

UNIT
BI D PRI CE

. 000
. 000
. 000
. 000
. 000
. 000
. 400
. 960

8. 000

cor~

. 000

000

. 800
. 090
150.
200.
. 100
. 100
20.
70.
29.
35.
200.
40.
. 330

000
000

000
000
000
000
000
000

LETTI NG DATE: 09/ 18/01

2800.
490.
87
210.
180.
112.
4528



Date 09/18/01
CERTI FI ED BY-

TI TLE

PROPCOSAL: 20010918005

| TEM
NUMBER

65085
65216
65301
65403
65566
66501
90004
90004

90004

90004

90005

90005

WOOD POSTS, 4X4-1NCH X 10- FT.
SIGNS, TYPE |1, REFLECTIVE

FI ELD OFFICE, TYPE B

TRAFFI C CONTRCL

GECTEXTI LE FABRI C, TYPE HR
PVMI' MRKNG 4- I N, PREFORMED PLA
PVMI' MRKG, CHAN, 8-1N, PREFORM
PVMI' MRKG STOP LI NE 12-1 N PREF
PVMI' MRKG CROSSWALK 6-1 N, PREF
PVMI' MRKG ARROWNS, TYPE 2, PREF
PVMI' MRKNG, WORDS, PREFORMED P
PVMI' MRKG DI AGONAL, 8-1N, PREF
PVMI' MRKNG, CURB RAMP, PREFORM
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG CURB, QU
CONSTRUCTI ON STAKI NG, STRUCT L
B-67-13

CONSTRUCTI ON STAKI NG, ELECTRIC
2721-09-70

NONMETALLI C CONDUI T, SCHEDULE
PULL BOXES, STEEL, 12X24-1NCH
CONCRETE BASES, TYPE 5
ELECTRI CAL W RE, LI GHTING NO
SAW NG EXI STI NG PAVEMENT

M SC

90004A CRACK AND DAMAGE SURVEY
M SC

90004B SEI SMOGRAPH

M SC

90004C M SC TUBULAR RAILING T
MODI FI ED, STRUCTURE B-67-13

M SC

90004D M SC PAI NTI NG EPOXY SY
STRUCTURE B-67-13

M SC

90005A POLES, SPECI AL

M SC

90005B LUM NAI RES, SPECI AL

CONTRACT AND ESTI MATE ENG NEER

LS

grrggrrrrw
TTT%TT%QTTTTK

w .

LS

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTI TY BID PRI CE
4.000 37.500
12. 000 15. 000
1. 000 1750. 000
1. 000 1450. 000
305. 000 2.000
1044. 000 1.550
109. 000 3. 950
26. 000 4.750
116. 000 2. 400
2. 000 180. 000
2.000 225. 000
85. 000 4.100
20. 000 10. 000
8. 000 60. 000
700. 000 1. 000
700. 000 1. 000
1191. 000 0.750
1. 000 750. 000
1. 000 500. 000
742. 000 4. 000
1. 000 385. 000
5. 000 535. 000
4932. 000 0. 350
545. 000 1.100
1. 000 1500. 000
1. 000 500. 000
1. 000 15000. 000
1. 000 1500. 000
5. 000 1290. 000
5. 000 1040. 000

DI VI SI ON OF HI GHWAYS

500.
2968.
385.
2675.
1726.
599.
1500.
500.

15000.

1500.

6450.

5200.

00
00
00
00
20
00
00

00

00

00

00

Bl DDER NO 2

UNIT
Bl D PRI CE

1000.

800.

500.

8000.

1500

1290.

1040.

000

. 000
385.
535.
. 350
. 800
600.

000
000

000

000

000

000

000

000

800.
2968.
385.
2675.
1726
436.
600.
500.

8000.

1500.

6450.

5200

00
00
00
00
20
00
00

00

00

00

00

PAGE:

Bl DDER NO 3

UNIT
Bl D PRI CE

1750.

1000.

1000.

10000.

2500.

1250.

1125.

000

. 000
350.
600.
. 350
. 000
3000

000
000

000

000

000

000

000

000

LETTI NG DATE: 09/ 18/01

1000.
3710.

350.
3000.
1726.
1635.
3000.
1000.

10000.

2500

6250.

5625.

00
00
00
00
20
00
00

00

00

00

00



Date 09/18/01 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 17
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER

| TEM
NUMBER

90034

90345

REPORT CF THE THREE LOW Bl DS RECEI VED LETTI NG DATE: 09/18/01
PROPOSAL: 20010918005
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
ESTI MATED UNIT UNI'T UNI'T

| TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE AMOUNT Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
M SC C.Y. 259. 000 15. 000 3885. 00 8. 000 2072. 00 40. 000 10360. 00
90034A COLD WEATHER PROTECTI ON
CONCRETE MASONRY, BRI DGES
SPECI AL GRANULAR BACKFI LL TON 625. 000 35. 500 22187. 50 18. 000 11250. 00 23. 000 14375. 00
TEMPORARY COVER PLATES EACH 2. 000 60. 000 120. 00 300. 000 600. 00 500. 000 1000. 00

90591

PROPCSAL TOTAL. . ... .. 373541. 55 384368. 40 417357. 80



Date 09/18/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010918006

STATE PROJECT(S): 1523-05-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: ASPHALTI C SURFACI NG

BIDDER NO 1: MATHY CONSTRUCTI ON COVPANY

BI DDER NO 2: ROCK ROAD COVPANI ES, | NC

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
20330 REMOVI NG OLD CULVERTS EACH
20402 REMOVI NG ASPHALTI C SURFACE S.Y
20405 REMOVI NG CURB AND GUTTER L. F.
20411 REMOVI NG GUARDRAI L L. F.
21301 FI NI SH NG ROADVWAY LS
30404 CRUSHED AGCREGATE BASE COURSE TON

SALVAGED ASPHALTI C PAVEMENT, M S.Y.
RCCP, CL IlI, 24-1NCH L. F.

RCCP, CL IlI, 30-1NCH L.F

RCCP, APRON ENDWALLS, 24-1NCH EACH
RCCP, APRON ENDWALLS, 30-1NCH EACH
RCCP, APRON ENDWALLS, 60-1NCH EACH
CONCRETE CURB AND GUTTER, 36-1 L.F.

STEEL PLATE BEAM GUARD, CLASS L.F

ANCHORS FOR STL PLATE BEAM GUA EACH
STL PLT BM GRD, ENRGY ABSCRB T EACH
MAI NTENANCE AND REPAI R OF HAUL LS

MOBI LI ZATI ON LS

SILT FENCE, DELI VERED L. F.
SI LT FENCE, | NSTALLED L.F.
SILT FENCE MAI NTENANCE L. F.

MOBI LI ZATI ONS, ERGCSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY EROSI EACH
EROSI ON VAT, DELIVERED, CLASS S.Y.
ERCSI ON MAT, |INSTALLED, CLASS S.Y

FI ELD OFFI CE, TYPE C LS
TRAFFI C CONTRCL LS
TRAFFI C CONTROL, DRUMS DAYS
TRAFFI C CONTROL, SI GNS DAYS

PAVEMENT NMARKI NG, 4-1NCH, EPOX L. F.
PVMI'T MRKNG, CHANNELI ZI NG, 8-IN L. F.

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
1. 000 200. 000
6320. 000 1. 200
672. 000 4.000
4560. 000 1. 000
1. 000 500. 000
16730. 000 9. 250
178160. 000 0. 848
68. 000 48. 000
10. 000 73. 000
2. 000 411. 000
1. 000 459. 000
4.000 1800. 000
595. 000 18. 500
3613. 000 9. 450
3. 000 400. 000
25. 000 1680. 000
1. 000 100. 000
1. 000 16850. 000
100. 000 1.200
100. 000 1. 200
100. 000 0.120
1. 000 300. 000
1. 000 100. 000
70. 000 1. 000
70. 000 1. 000
1. 000 4000. 000
1. 000 1500. 000
2940. 000 0. 500
3575. 000 0. 600
104880. 000 0.180
800. 000 0. 600

LOCATI ON 27/ JACKSON COUNTY
WCNTY LINE - FAIRCH LD
USH 10
JACKSON COUNTY
Bl DDER NO 2
UNIT
AMOUNT  BI D PRI CE AMOUNT
200. 00 152. 000 152. 00
7584. 00 1. 500 9480. 00
2688. 00 2.570 1727. 04
4560. 00 1. 350 6156. 00
500. 00 1175. 000 1175. 00
154752. 50 10. 250 171482. 50
151079. 68 1.290 229826. 40
3264. 00 59. 210 4026. 28
730. 00 70. 000 700. 00
822. 00 473. 000 946. 00
459. 00 510. 000 510. 00
7200. 00 2200. 000 8800. 00
11007. 50 19. 250 11453. 75
34142. 85 9. 750 35226. 75
1200. 00 450. 000 1350. 00
42000. 00 1680. 000 42000. 00
100. 00 1. 000 1.00
16850. 00 30975. 000 30975. 00
120. 00 1. 500 150. 00
120. 00 1. 500 150. 00
12. 00 1.500 150. 00
300. 00 100. 000 100. 00
100. 00 100. 000 100. 00
70. 00 2. 000 140. 00
70. 00 3. 000 210. 00
4000. 00 3500. 000 3500. 00
1500. 00 1500. 000 1500. 00
1470. 00 0. 500 1470. 00
2145. 00 0. 600 2145. 00
18878. 40 0. 180 18878. 40
480. 00 0. 600 480. 00

PAGE
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LETTI NG DATE: 09/18/01

Bl DDER NO 3
UNIT
Bl D PRI CE

©C 00 0000000000000 000000000000000

000

. 000
. 000
. 000

000

. 000

000

. 000

000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

000

. 000

©CC0 0000000000000 000000000000000



Date 09/18/01

CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20010918006

| TEM
NUMBER

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE: 19

LETTI NG DATE: 09/18/01

90030

90329
90338

90339
90340
90341
90357
90365

90370
90371

Bl DDER NO 1
ESTI MATED UNIT
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE AMOUNT

PVMI' MRKNG, SAME DAY, 4-INCH, L.F 28664. 000 0. 210 6019. 44
PVMI' MRKNG, SAME DAY, 4-INCH L.F 23100. 000 0. 420 9702. 00
SAW NG EXI STI NG PAVEMENT L. F. 2940. 000 0. 250 735. 00
M SC LS 1. 000 440. 000 440. 00
90004A GRADI NG, SHAPI NG AND FI N
CULVERT PI PE APRON ENDWALLS, S
M SC L. F. 125. 000 30. 000 3750. 00
90030A STEEL THRI E BEAM GUARD
GRADE, SHAPE & FI NI SH FOR BEAM EACH 23. 000 440. 000 10120. 00
GRADI NG, SHAPING & FINISHING LS 1. 000 1120. 000 1120. 00
STA. 217455
GRADI NG, SHAPI NG & FINISHING LS 1. 000 2345. 000 2345. 00
STA. 217+60
GRADI NG SHAPI NG & FI NI SHING LS 1. 000 3250. 000 3250. 00
STA. 285+81
GRADI NG, SHAPING & FINISHING LS 1. 000 2985. 000 2985. 00
STA. 454455
PULVERI ZE & RELAY EXI STNG BASE S.Y. 178000. 000 0.618 110004. 00
QWP, BASE COURSES TON 16730. 000 0. 320 5353. 60
WARRANTED NAI NLI NE ASPHALTI C P TON 49688. 000 26.590 1321203.92
WARRANTED ANCI LLARY ASPHALTIC TON 4000. 000 40. 210 160840. 00

PROPOSAL TOTAL. ...... 2106272. 89

Bl DDER NO 2 Bl DDER NO 3
UNI'T UNI'T

Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
0. 380 10892. 32 0. 000 0. 00
0.210 4851. 00 0. 000 0.00
0. 950 2793. 00 0. 000 0. 00
2320. 000 2320. 00 0. 000 0. 00
27.530 3441. 25 0. 000 0. 00
575. 000 13225. 00 0. 000 0. 00
2330. 000 2330. 00 0. 000 0. 00
2630. 000 2630. 00 0. 000 0. 00
3950. 000 3950. 00 0. 000 0. 00
3350. 000 3350. 00 0. 000 0. 00
0. 550 97900. 00 0. 000 0. 00
0. 150 2509. 50 0. 000 0.00
34. 000 1689392. 00 0. 000 0.00
50. 500 202000. 00 0. 000 0. 00
2626545. 19 0. 00



Date 09/18/01 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 20
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 09/ 18/01
PROPOSAL: 20010918007
STATE PROJECT(S): 7171-08-71 LOCATI ON 06/ BUFFALO COUNTY
NELSON - DURAND, SPRI NG CREEK BRI DGE & APPS
STH 25

BUFFALO COUNTY
TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

BIDDER NO 1 LUNDA CONSTRUCTI ON COVPANY
BIDDER NO 2: EDWARD KRAEMER & SONS, | NC.
BIDDER NO 3 RUZI C CONSTRUCTI ON CO., | NC
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNIT UNIT UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
20101 CLEARI NG STA. 4.000 200. 000 800. 00 200. 000 800. 00 365. 000 1460. 00
20104 GRUBBI NG STA. 4. 000 200. 000 800. 00 200. 000 800. 00 235. 000 940. 00
20351 REMOVING OLD BRI DGE, STATION LS 1. 000 18000. 000 18000. 00 9700. 000 9700. 00 25000. 000 25000. 00
10+00
20411 REMOVI NG GUARDRAI L L. F. 370. 000 1. 000 370. 00 1. 000 370. 00 2.500 925. 00
20501 COVMMON EXCAVATI ON CY. 3440. 000 4.500 15480. 00 4. 500 15480. 00 5. 000 17200. 00
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 9000. 000 9000. 00 4600. 000 4600. 00 8500. 000 8500. 00
B-06-122
20801 BORROW EXCAVATI ON CY. 2620. 000 6. 750 17685. 00 6. 750 17685. 00 8. 820 23108. 40
21001 STRUCTURE BACKFI LL CY. 340. 000 8. 000 2720. 00 8. 000 2720. 00 11. 500 3910. 00
21301 FI NI SHI NG ROADVWAY LS 1. 000 300. 000 300. 00 300. 000 300. 00 1186. 340 1186. 34
30404 CRUSHED AGGREGATE BASE COURSE TON 1750. 000 10. 000 17500. 00 10. 000 17500. 00 8. 160 14280. 00
41101 ASPHALTI C SURFACE TON 125. 000 65. 250 8156. 25 65. 250 8156. 25 65. 250 8156. 25
41106 ASPHALTI C SURFACE, TEMPORARY  TON 300. 000 65. 250 19575. 00 65. 250 19575. 00 65. 250 19575. 00
41507 CONCRETE PAVEMENT, 7-1NCH S.Y 20. 000 45. 000 900. 00 45. 000 900. 00 85. 000 1700. 00
41620 CONCRETE SURFACE DRAI NS cCY 10. 000 425. 000 4250. 00 425. 000 4250. 00 700. 000 7000. 00
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 115. 000 107. 000 12305. 00 107. 000 12305. 00 110. 000 12650. 00
50201 CONCRETE MASONRY, BRI DGES cCY 233. 000 310. 000 72230. 00 356. 000 82948. 00 300. 000 69900. 00
50265 PROTECTI VE SURFACE TREATMENT  S.Y. 410. 000 1. 300 533. 00 2.500 1025. 00 2. 000 820. 00
50307 PRESTRESSED G RDER, | TYPE, 54 L.F. 312. 000 98. 000 30576. 00 123. 000 38376. 00 95. 000 29640. 00
50504 H GH STRENGTH BAR STEEL REINF. LB. 5840. 000 0. 500 2920. 00 0. 570 3328. 80 0. 570 3328. 80
50511 COATED HI GH STR BAR STL REI NF, LB. 24920. 000 0. 550 13706. 00 0.670 16696. 40 0.670 16696. 40
50626 NON- LAM NATED ELASTOMERI C BEAR EACH 8. 000 60. 000 480. 00 106. 000 848. 00 60. 000 480. 00
50640 STEEL DI APHRAGVS, STRUCTURE EACH 3. 000 550. 000 1650. 00 520. 000 1560. 00 400. 000 1200. 00
B-06-122
51121 STL PILING DELIV & DRIVEN, HP L. F 360. 000 19. 000 6840. 00 26. 000 9360. 00 21. 000 7560. 00
51605 RUBBERI ZED MEMBRANE WATERPROOF S.Y. 22.000 18. 000 396. 00 33. 000 726. 00 28. 000 616. 00
52003 CULVERT PIPE, CLASS III, 18-IN L.F. 36. 000 19. 250 693. 00 19. 250 693. 00 24.660 887.76
52061 APRON ENDWALLS FOR CULVERT PI P EACH 2. 000 100. 000 200. 00 100. 000 200. 00 133. 240 266. 48

52082 TEMPORARY CULVERT PIPE, 18-INC L.F. 32. 000 15. 000 480. 00 15. 000 480. 00 22.000 704. 00



Date 09/18/01
CERTI FI ED BY-

TITLE

PROPOSAL: 20010918007

| TEM
NUMBER

TEMPORARY STRUCTURE, STATI ON
10+00

Rl PRAP

HEAVY RI PRAP

STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
ANCHOR ASSEMB FOR STEEL PLATE
STL PLT BM GRD, ENRGY ABSCRB T
MAI NTENANCE AND REPAI R OF HAUL
MOBI LI ZATI ON

SALVAGED TOPSQA L

MJULCHI NG

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTRCL
MOBI LI ZATI ONS, EMERGENCY EROCSI
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG, M XTURE NO. 10
TEMPORARY DELI NEATCRS

WOOD POSTS, 4X4-1NCH X 10- FT.
SICGNS, TYPE ||, REFLECTIVE

FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL

TRAFFI C CONTROL, DRUVS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
GEOTEXTI LE FABRIC, TYPE R
GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG, 4-1 NCH, EPOX
REMOVI NG PAVEMENT NMARKI NGS
TEMPORARY PAVEMENT MARKI NG, 4-
TEMP PVMI' MRKG, 4- 1 NCH, REMOVA
TEMP PVMI' MRKNG, RAI SED MARKER

CONTRACT AND ESTI MATE ENG NEER

e
3

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE
1.000 8500. 000
4.000 40. 000
250. 000 38. 000
132. 600 29. 500
38. 000 12. 000
4.000 50. 000
3. 000 1750. 000
1. 000 1. 000
1. 000 20600. 000
3900. 000 1. 000
4900. 000 0. 150
600. 000 1.100
600. 000 1.100
600. 000 0. 010
1. 000 300. 000
1. 000 50. 000
1800. 000 0. 550
1800. 000 0. 550
3.500 30. 000
43. 000 2.500
100. 000 6. 000
52. 000 12. 500
4.000 40. 000
12. 000 25. 000
1. 000 500. 000
1. 000 1200. 000
2280. 000 0. 400
1900. 000 0. 750
2280. 000 0. 100
2280. 000 0. 150
2660. 000 0. 500
20. 000 2. 000
420. 000 2.500
4000. 000 0. 530
1500. 000 0. 800
2900. 000 0.700
1200. 000 0. 900
62. 000 7.000

DI VI SI ON OF HI GHWAYS

300.

990.
990.
105.
107.
600.
650.
160.
300.
500.
1200.
912.
1425.
228.
342.
1330.
40.
1050.
2120.
1200.
2030.
1080.
434.

Bl DDER NO 2

UNIT
Bl D PRI CE

w
H= w g o

[{e]
onN
[@Né]

NooooNpOOOOO

. 000
. 000
. 000
. 000
. 150

100
100
010
000

. 000
. 550

550

. 000
. 500
. 000
. 500
. 000
. 000
. 000
1200.
. 400
. 750
. 100
. 150

000

500
000
450
530
800
700
900

. 000

300.

990.
990.
105.
107.
600.
650.
160.
300.
900.
1200.
912.
1425.
228.
342.
1330.
40.
1029
2120.
1200.
2030
1080
434,

PAGE:

Bl DDER NO 3

UNIT
Bl D PRI CE

NOOO0OONMNNOOOOO

. 000
. 000
. 550
. 650
. 260
. 000
. 750
. 000
. 000
. 750
. 000
1200.
. 400
. 750

000

100

. 150
. 500
. 000
. 000

550
800
700
900

. 000

LETTI NG DATE: 09/ 18/01



Date 09/18/01
CERTI FI ED BY-

TI TLE

PROPOSAL: 20010918007

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 2
UNI'T

Bl D PRI CE

PAGE: 22

LETTI NG DATE: 09/18/01

90501
90502

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE AMOUNT

SAW NG EXI STI NG PAVEMENT L. F. 66. 000 4.000 264. 00
M SC EACH 4. 000 1500. 000 6000. 00
90005A TEMPCRARY STEEL PLATE B
ENERGY ABSORBI NG TERM NAL
M SC L. F. 132. 600 28. 000 3712. 80
90030A TEMPCRARY STEEL THRIE B
STRUCTURE APPROACH
QW READY M XED CONC MASONRY F C. Y. 233. 000 10. 000 2330. 00
QWP, NMAS STRGTH | NCENTI VE READ DCL 2330. 000 1. 000 2330. 00

PROPCSAL TOTAL. ...... 345865. 25

4.000
1500. 000

28. 000

20. 000
1. 000

Bl DDER NO 3
UNIT
AMOUNT Bl D PRI CE AMOUNT
264. 00 4.000 264. 00
6000. 00 1100. 000 4400. 00
3712. 80 23. 000 3049. 80
4660. 00 16. 000 3728. 00
2330. 00 1. 000 2330. 00
391501. 45 393360. 09



Date 09/18/01
CERTI FI ED BY-

TITLE

PROPOSAL: 20010918008

R NO 1:
Bl DDER NO 2:
R NO 3:

STATE PRQJECT(S):

CONTRACT AND ESTI MATE ENG NEER

9155-10- 72
9155-10- 73

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND ASPHALTI C SURF

HOFFMAN CONSTRUCTI ON COMPANI ES-A JO NT V
PAGEL CONSTRUCTI ON COVPANY,
RELI ANCE JO NT VENTURE

LOCATI ON 34/ LANGLADE

STH 64 -
STH 55

LANGLADE COUNTY

COUNTY
MOLE LAKE, SECT 3 & 4

PAGE:

23

LETTI NG DATE: 09/ 18/01

| TEM DESCRI PTI ON UNI'T
CLEARI NG STA.
GRUBBI NG STA.
REMOVI NG OLD CULVERTS EACH
REMOVI NG FENCE L. F.
REMOVI NG BUI LDI NG, STATI ON LS
450+50 LT
REMOVI NG BUI LDI NG, STATI ON LS
451+90 LT
COVMON EXCAVATI ON C.Y.
MARSH EXCAVATI ON CY.
BORROW EXCAVATI ON C.Y.
FI Nl SH NG ROADWAY, PROJECT LS
9155-10-72
FI NI SH NG ROADWAY, PRQIECT LS
9155-10-73
CRUSHED AGGREGATE BASE COURSE TON
QWP, ASPHALTI C M XTURE TON

ASPHALTI C MATERI AL FOR PLANT M TON

ASPHALTI C CONCRETE PAVEMENT, T

TON

DENSI TY | NCENTI VE, ASPHALTIC C DOL

CULVERT PIPE, CLASS II1,
CULVERT PI PE, CLASS |11
APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FCR CULVERT PI P

RCCP, CL I,
RCCP, CL I,

RCCP, APRON ENDWALLS, 24-1NCH
RCCP, APRON ENDWALLS, 42-1NCH

Rl PRAP
MOBI LI ZATI ON

18-IN
24-1N

L. F.
L. F.
EACH
EACH
L. F.
L. F.
EACH
EACH
CY.
LS

I NC.
Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRICE
57.000 133. 000
57. 000 133. 000
5. 000 200. 000
9600. 000 0. 500
1. 000 200. 000
1. 000 300. 000
60512. 000 1. 800
1509. 000 3. 000
29105. 000 1. 800
1. 000 400. 000
1. 000 300. 000
44487. 000 6. 450
10200. 000 0. 800
682. 000 95. 000
10250. 000 22. 400
6260. 000 1. 000
694. 000 18. 000
74. 000 22.000
42.000 91. 000
2.000 122. 000
518. 000 35. 000
94. 000 72.000
16. 000 371. 000
2.000 754. 000
110. 000 40. 000
1. 000 20500. 000

Bl DDER NO 2
UNI'T

AMOUNT  BID PRI CE
7581. 00 100. 000
7581. 00 100. 000
1000. 00 300. 000
4800. 00 0. 500
200. 00 1000. 000
300. 00 1500. 000
108921. 60 1. 550
4527. 00 1.550
52389. 00 2.300
400. 00 500. 000
300. 00 500. 000
286941. 15 6. 450
8160. 00 0. 800
64790. 00 95. 000
229600. 00 22.400
6260. 00 1. 000
12492. 00 18. 500
1628. 00 23. 500
3822. 00 97. 000
244.00 138. 000
18130. 00 42.000
6768. 00 86. 000
5936. 00 425. 000
1508. 00 891. 000
4400. 00 35. 000
20500. 00 14000. 000

500.

286941.
8160.
64790
229600.
6260
12839
1739.
4074.
276.
21756.
8084.
6800
1782
3850.
14000

00

15
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
150. 000 8550. 00
175. 000 9975. 00
175. 000 875. 00
0. 400 3840. 00
1. 000 1.00
1. 000 1.00
2. 250 136152. 00
3. 000 4527. 00
2.660 77419. 30
3600. 000 3600. 00
2900. 000 2900. 00
6. 450 286941. 15
0. 800 8160. 00
95. 000 64790. 00
22.400 229600. 00
1. 000 6260. 00
19. 000 13186. 00
23. 000 1702. 00
90. 000 3780. 00
125. 000 250. 00
34. 000 17612. 00
71. 000 6674. 00
525. 000 8400. 00
950. 000 1900. 00
35. 000 3850. 00
22000. 000 22000. 00



Date 09/18/01
CERTI FI ED BY-

TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010918008

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
62301 CALCI UM CHLORI DE SURFACE TREAT TON
62401 WATER MGAL
62501 TOPSO L S Y.
62702 MILCH NG S. Y.
62811 EROCSI ON BALES, DELI VERED EACH
62812 ERCSI ON BALES, | NSTALLED EACH
62815 SILT FENCE, DELIVERED L. F.
62816 SILT FENCE, | NSTALLED L. F.
62817 SILT FENCE MAI NTENANCE L. F.
62822 EROCSI ON MAT, DELIVERED, CLASS S.Y.
62823 ERCSI ON MAT, | NSTALLED, CLASS S.Y.
62824 ERCSI ON VAT, DELIVERED, CLASS S.Y.
62825 EROSI ON MAT, | NSTALLED, CLASS S.Y.
62875 TEMPORARY DI TCH CHECKS, DELIVE L. F.
62876 TEMPORARY DI TCH CHECKS, | NSTAL L.F.
62880 CULVERT PIPE DI TCH CHECKS EACH
62905 FERTILIZER, TYPE B CWI.
62911 ACGRI CULTURAL LI MESTONE TREATME TON
63003 SEEDI NG, TEMPORARY LB.
63009 SEEDI NG M XTURE NO. 20 LB.
63011 SEEDI NG M XTURE NO. 40 LB.
63402 WOOD POSTS, 4X4-1NCH X 12-FT. EACH
63702 SIGNS, TYPE I, REFLECTIVE S. F.
63822 MWING SIGNS, TYPE I EACH
64202 FIELD OFFICE, TYPE B LS
64210 FI ELD LABORATORY LS
64313 TRAFFI C CONTROL, DRUMS DAYS
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTRCOL, SI GNS DAYS
64334 TRAFFI C CONTROL, DETOUR LS
64343 TRAFFI C CONTRCOL, DETQUR, SI GNS DAYS
64344 TRAFF CNTRL, SURVEIL & MAINT, DAYS
9155-10-72
64345 TRAFF CNTRL, SURVEIL & MAINT, DAYS
9155-10-73

64505 GEOTEXTILE FABRIC, TYPE R S.Y.
64601 PAVEMENT MARKI NG 4-1NCH, PAIN L. F.
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SI ON OF HI GHWAYS

ESTI MATED
QUANTITY BID PRICE

28.

366.
49381.
48825.

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

000

000
000
000

Bl DDER NO 1
UNIT

. 000

. 000
. 050
. 200

.00

.00
.05
.00

Bl DDER NO 2

UNIT

Bl D PRI CE

. 000
. 000
. 000
. 000
. 840
. 500
. 000
. 000
. 000
. 000
. 000
. 350
. 750
. 250
. 700
. 000
. 260
. 000

. 000
. 500

. 050
. 200

- 00

.00

.00
.05
.00

PAGE:

24

Bl DDER NO 3
UNIT
Bl D PRI CE

. 000

. 500
. 050
. 200

LETTI NG DATE: 09/ 18/01

.00

.00
.05
.00



Date 09/18/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010918008

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SI ON OF HI GHWAYS

PAGE

25

LETTI NG DATE: 09/ 18/01

REMOVI NG PAVEMENT MARKI NGS
PVMI' MRKNG, STCP LI NE, 18-1NCH
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG CABC
CONSTRUCTI ON STAKI NG, PI PE CUL
CONSTRUCTI ON STAKI NG, | NI TI AL
SAW NG EXI STI NG PAVEMENT

M SC

| TEM 90031A, PAVEMENT MNARKI NG,
STRI P, PAINT

rrrr

wrroe
mmmmmmm

QWwP, BASE COURSES TON
PROFI LOGRAPH LS
MARKER POSTS, FLEXI BLE, FOR CU EACH

PROPCSAL TOTAL

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE AMOUNT
1950. 000 0. 500 975. 00
40. 000 4. 000 160. 00
13065. 000 0. 500 6532. 50
13065. 000 0. 500 6532. 50
10. 000 100. 000 1000. 00
13065. 000 1. 000 13065. 00
82. 000 3. 000 246. 00
936. 000 1.500 1404. 00
44487. 000 0. 280 12456. 36
1. 000 3400. 000 3400. 00
18. 000 30. 000 540. 00
....... 1027281. 41

Bl DDER NO 2
UNIT

BI D PRI CE AMOUNT
1. 000 1950. 00
4. 000 160. 00
0. 650 8492. 25
0. 650 8492. 25
125. 000 1250. 00
1. 000 13065. 00
5. 000 410. 00
1.500 1404. 00
0. 280 12456. 36
3400. 000 3400. 00
30. 000 540. 00
1032969. 76

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
1. 000 1950. 00
4. 000 160. 00
0. 500 6532. 50
0. 500 6532. 50
150. 000 1500. 00
0. 750 9798. 75
4.000 328. 00
1.500 1404. 00
0. 280 12456. 36
3400. 000 3400. 00
38. 000 684. 00

1097066

26



Date 09/18/01

CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010918010

STATE PROQJECT(S): 2155-02-70

TYPE OF WORK: HI GHWAY STRUCTURES

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

LOCATI ON 40/ M LWAUKEE

COUNTY
N SHERMAN BLVD

LOCAL ST

M LWAUKEE COUNTY

PAGE: 26

LETTI NG DATE: 09/ 18/01

BIDDER NO 1 ZENI'TH TECH., INC

BIDDER NO 2: LUNDA CONSTRUCTI ON COVPANY

BI DDER NO 3 JAMES CAPE & SONS CO

Bl DDER NO 1
| TEM ESTI MATED UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
20351 REMOVING OLD BRI DGE, STATION LS 1. 000 80000. 000
5+00
20401 REMOVI NG PAVEMENT S Y. 2050. 000 3. 000
20405 REMOVI NG CURB AND GUTTER L. F. 10. 000 11. 000
20406 REMOVI NG CONCRETE SI DEWALK S Y. 200. 000 2.000
20416 REMOVI NG | NLETS EACH 4. 000 200. 000
20420 REMOVI NG ASPHALTIC SURFACE, M S.Y. 100. 000 20. 950
20501 COVMON EXCAVATI ON C.Y. 1098. 000 9. 600
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 88000. 000
B-40-415

21001 STRUCTURE BACKFI LL C.Y. 7898. 000 19. 500
21101 PREP OF FOUNDATI ON FOR ASPHALT LS 1. 000 1000. 000
21301 FI NI SHI NG ROADVWAY LS 1. 000 1000. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 730. 000 12. 500
30420 CABC, OPEN GRADED, NUMBER 2 TON 490. 000 18. 000
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 4. 000 4. 000
40501 ASPHALTI C MATERI AL FOR PLANT M TON 0. 800 190. 000
40723 ASPHALTI C CONCRETE PAVEMENT, T TON 25. 000 150. 000
41509 CONCRETE PAVEMENT, 9-1 NCH S.Y. 2040. 000 28. 000
41653 PAVEMENT TI ES EACH 28. 000 7.000
50201 CONCRETE MASONRY, BRI DGES CY. 2460. 000 200. 000
50265 PROTECTI VE SURFACE TREATMENT  S.Y. 784. 000 2. 000
50504 H GH STRENGITH BAR STEEL REI NF. LB. 240250. 000 0. 360
50511 COATED HI GH STR BAR STL REINF, LB. 180395. 000 0. 450
51205 PERVMANENT STEEL SHEET PILING S F. 504. 000 8. 700
51206 PERMANENT STEEL SHEET PILING S.F. 504. 000 7.000
51210 TEMPORARY STEEL SHEET PILING S.F. 1800. 000 16. 750
51601 DAMPPROCFI NG S Y. 533. 000 5.750
51605 RUBBERI ZED MEMBRANE WATERPROCF S. Y. 105. 000 12. 550
60121 CONCRETE CURB AND GUTTER, 22-1 L.F. 11. 000 30. 000

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT
80000. 00 80000. 000 80000. 00
6150. 00 3. 000 6150. 00
110. 00 12. 000 120. 00
400. 00 3. 000 600. 00
800. 00 300. 000 1200. 00
2095. 00 20. 950 2095. 00
10540. 80 11. 000 12078. 00
88000. 00 65000. 000 65000. 00
154011. 00 13. 000 102674. 00
1000. 00 2500. 000 2500. 00
1000. 00 1000. 000 1000. 00
9125. 00 12. 000 8760. 00
8820. 00 15. 000 7350. 00
16. 00 2. 000 8.00
152. 00 200. 000 160. 00
3750. 00 165. 000 4125. 00
57120. 00 28. 000 57120. 00
196. 00 7.000 196. 00
492000. 00 225. 000 553500. 00
1568. 00 1. 300 1019. 20
86490. 00 0. 350 84087. 50
81177.75 0. 400 72158. 00
4384. 80 12. 000 6048. 00
3528. 00 1. 000 504. 00
30150. 00 11. 000 19800. 00
3064. 75 5.750 3064. 75
1317.75 12. 550 1317.75
330. 00 30. 000 330. 00

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
149010. 000 149010. 00
4. 400 9020. 00
1. 200 12.00
3. 100 620. 00
300. 000 1200. 00
8. 000 800. 00
8. 600 9442. 80
91960. 000 91960. 00
13. 900 109782. 20
500. 000 500. 00
1000. 000 1000. 00
11. 000 8030. 00
13. 000 6370. 00
4.000 16. 00
190. 000 152. 00
130. 000 3250. 00
28. 000 57120. 00
7. 000 196. 00
295. 000 725700. 00
1. 000 784. 00
0. 400 96100. 00
0. 500 90197. 50
4.200 2116. 80
7.200 3628. 80
17.100 30780. 00
10. 000 5330. 00
33. 000 3465. 00
30. 000 330. 00



Date 09/18/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPCOSAL: 20010918010

| TEM
NUMBER

90004

90005

90005

90005

90005

| TEM DESCRI PTI ON UNI'T

CONCRETE CURB AND GUTTER, 31-1 L.F.
CONCRETE SI DEWALK, 5-1 NCH S. F.
NONREI NF CONC PIPE, CLS 3, SS, L. F
NONREI NF CONC PI PE, CLS 3, SS, L.F.
ADJUSTI NG MANHOLE COVERS EACH

Pl PE UNDERDRAI N, 6-1 NCH L. F.
Pl PE UNDERDRAI N, 8-1 NCH L. F.
Pl PE UNDERDRAI N, UNPERFCRATED, L. F.
MOBI LI ZATI ON LS

TOPSO L S Y.
SI LT FENCE, DELI VERED L. F.
LAVWN SOD S Y.
ERCSI ON CONTROL SOD S.Y.
TRAFFI C CONTROL, DRUVS DAYS
TRAFFI C CONTROL, BARRI CADES, T DAYS

TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS DAYS
GECTEXTI LE FABRI C, TYPE DF
TEMPORARY PAVEMENT MARKI NG, 4-
TEMP PVMI' MRKG, 4- | NCH, REMOVA
NONMVETALLI C CONDUI T, SCHEDULE
NONVETALLI C CONDUI T, SCHEDULE
SAW NG EXI STI NG PAVEMENT

M SC

90004A ERCSI ON AND SEDI MENT CO
WATER DI VERSI ON

M SC

90004B ELECTRI CAL WORK

M SC LS
90004C COLD WEATHER CONCRETE P

M SC EACH
90005A | NLETS, TYPE 34- A

M SC EACH
90005B MANHOLE COVERS, TYPE 58

M SC EACH
90005C | NLET COVERS, TYPE 57

M SC EACH
90005D | NLET SCREEN, TYPE P

nrrrrorugg
mmnmm<XX

(%)

,_
()

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRICE
1350. 000 16. 000
1850. 000 3. 000
101. 000 65. 000
14. 000 85. 000
7.000 300. 000
135. 000 12. 000
96. 000 9.750
16. 000 12. 000
1. 000 128000. 000
1000. 000 3. 000
200. 000 1. 250
1000. 000 3. 400
200. 000 3. 400
18006. 000 0. 300
8314. 000 0. 500
19954. 000 0. 200
18006. 000 0. 250
15311. 000 0. 450
131. 000 4. 000
630. 000 0.500
8610. 000 0. 950
347. 000 4.500
260. 000 5. 500
35. 000 2. 000
1. 000 40000. 000
1. 000 3740. 000
1. 000 21000. 000
3. 000 1200. 000
11. 000 475. 000
7.000 350. 000
5. 000 30. 000

DI VI SI ON OF HI GHWAYS

192.
128000.
3000.
250.
3400.
680.
5401.
4157.
3990.
4501.
6889.
524.
315.
8179.
1561.
1430.
70.
40000.

3740.

21000.

3600.

5225.

2450.

150.

00

00

00

00

00

00

Bl DDER NO 2

UNIT
Bl D PRI CE

300.

15.

20.

20.
197500.
3.

[EnY
o

1500.

9200.

1200.

475.

350.

50.

NNOOPOOOOOW W

200
250

. 450

000
500
950

. 300
. 550
. 000
20000.

000

000

000

000

000

000

000

320.
197500.
3000.
250.
3400.
680.
5401.
4157.
3990.
4501.
6889.
524.
315.
8179.
1839.
1963.
350.
20000.

1500.

9200.

3600.

5225.

2450.

250.

00

00

00

00

00

00

PAGE:

27

Bl DDER NO 3
UNIT
Bl D PRI CE

4965

3740.

24600.

1200.

475.

350.

30.

CWNPPrOWOOOOOWWRW

. 200

300

. 500

000
500
000

. 500

500

. 000
. 000

000

000

000

000

000

000

LETTI NG DATE: 09/18/01

3740.

24600.

3600.

5225.

2450.

150.

00

00

00

00

00

00



Date 09/18/01
CERTI FI ED BY-

TI TLE

PROPCOSAL: 20010918010

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

PAGE

28

LETTI NG DATE: 09/18/01

90031

90031

90031

90591

| TEM DESCRI PTI ON UNI'T
M SC EACH
90005E | NLET SCREEN, TYPE R
M SC EACH
90005F ADJUSTI NG TES MANHCLE C
M SC EACH
90005G ADJUSTI NG WATER GATE VA
M SC EACH
90005H ADJUSTI NG WATER SERVI CE
M SC EACH
90005J | NTERNAL SANI TARY MANHO
M SC EACH
90005K ADJUSTI NG WATER MANHCLE
M SC DAY
90008A CONTRACTOR FURNI SHED PO
COVWPUTER AND PRI NTER
M SC S.F
90031A ANTI - GRAFFI TI SHEI LD
M SC S.F
90031B CGRAFFI TI REMOVAL,
PRE- PAI NTI NG STAI NI NG
M SC S.F
90031C CGRAFFI TI REMOVAL,
POST- PAI NTI NG STAI NI NG
TEMPORARY COVER PLATES EACH

PROPCOSAL

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE AMOUNT

5. 000 100. 000 500. 00

2. 000 500. 000 1000. 00

14. 000 100. 000 1400. 00

3. 000 100. 000 300. 00

7.000 350. 000 2450. 00

1. 000 500. 000 500. 00

251. 000 11. 000 2761. 00

3371. 000 0. 900 3033. 90

400. 000 1.500 600. 00

400. 000 3. 500 1400. 00

5. 000 150. 000 750. 00

TOTAL. ...... 1430260. 80

Bl DDER NO 2
UNI'T

Bl D PRI CE AMOUNT
150. 000 750. 00
500. 000 1000. 00
100. 000 1400. 00
100. 000 300. 00
350. 000 2450. 00
500. 000 500. 00
0. 100 25.10
1. 000 3371. 00
3. 000 1200. 00
1. 000 400. 00
150. 000 750. 00
1431547. 95

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
100. 000 500. 00
500. 000 1000. 00
100. 000 1400. 00
100. 000 300. 00
350. 000 2450. 00
500. 000 500. 00
12. 500 3137.50
1. 800 6067. 80
3. 000 1200. 00
3. 000 1200. 00
150. 000 750. 00
1666277. 80



Date 09/18/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20010918011

STATE PROQJECT(S): 1062-02-60

TYPE OF VWORK:

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

LOCATI ON 40/ M LWAUKEE COUNTY

LAKE FREEVWAY, M LWAUKEE RI VER -

I 794
M LWAUKEE COUNTY

PAGE:
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LETTI NG DATE: 09/ 18/01

N M LWAUKEE S

BI DDER NO 1 LUNDA CONSTRUCTI ON COVPANY

BI DDER NO 2 ZENI TH TECH., | NC

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
50504 H GH STRENGITH BAR STEEL REINF. LB
50920 FULL DEPTH DECK REPAI R S.Y
50925 CONCRETE MASONRY, OVERLAY, DEC C. Y
60308 TEMP PRECAST CONC BARR, CONTR L.F.
61910 MOBI LI ZATI ON LS
64301 TRAFFI C CONTRCL LS
64313 TRAFFI C CONTROL, DRUMS DAYS
64317 TRAFFI C CONTROL, BARRI CADES, T DAYS
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTRCL, SIGNS DAYS
90005 M SC EACH

90005A ACCESS HATCH

90031 M SC S. F

90031A LOOSE CONCRETE REMOVAL

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
9520. 000 1.600
168. 000 260. 000
30. 000 525. 000
60. 000 30. 000
1. 000 110000. 000
1. 000 2000. 000
750. 000 0. 300
90. 000 1. 000
180. 000 1. 000
240. 000 0. 260
390. 000 0.280
300. 000 1. 000
6. 000 350. 000
336. 000 38. 000

PROPCSAL TOTAL

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE AMOUNT
15232. 00 2. 000 19040. 00
43680. 00 755. 000 126840. 00
15750. 00 400. 000 12000. 00
1800. 00 30. 000 1800. 00
110000. 00 65000. 000 65000. 00
2000. 00 2000. 000 2000. 00
225.00 0. 300 225.00
90. 00 1. 000 90. 00
180. 00 1. 000 180. 00
62. 40 0. 260 62. 40
109. 20 0. 280 109. 20
300. 00 1. 000 300. 00
2100. 00 1000. 000 6000. 00
12768. 00 30. 000 10080. 00
204296. 60 243726. 60

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 00



Date 09/18/01 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 30
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS

TI TLE CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEI VED LETTI NG DATE: 09/ 18/01

PROPOSAL: 20010918012

STATE PROJECT(S): 1000-08-11 LOCATI ON DI STRI CT/ STATEW COUNTY
PAI NT PAVEMENT MARKI NG
DI STRI CT W DE

VARl QUS STH
TYPE OF VWORK:

BIDDER NO 1: SWANSTON EQUI PMENT COVPANY

BIDDER NO 2: BERGVAN COWPANI ES, | NC.

BIDDER NO 3: CENTURY FENCE CO

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNI'T UNI'T UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE AMOUNT Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
61910 MOBI LI ZATI ON LS 1. 000 1562. 000 1562. 00 10000. 000 10000. 00 5000. 000 5000. 00
64301 TRAFFI C CONTROL LS 1. 000 1800. 000 1800. 00 5000. 000 5000. 00 5000. 000 5000. 00
64601 PAVEMENT MARKI NG 4-1NCH, PAIN L.F. 7862940. 000 0.013 102218. 22 0.012 96714. 16 0.014 110081. 16
64617 PVMI MRKNG CHANNELI ZI NG, 8-IN L. F. 15000. 000 0. 090 1350. 00 0. 080 1200. 00 0. 300 4500. 00

PROPOCSAL TOTAL. ...... 106930. 22 112914. 16 124581. 16



